
O'Rourke Wrecking Company

$152,680 

Begin the Work within 45 calendar days after the 
Company issues the Notice to Proceed and to 

substantially complete the work within 
75 calendar days of actual start date; final completion 

within 120 calendar days from actual start date.

Kelsey Construction

Kelsey Construction

YES

YES

Upon Request

Planholders that did not submit a bid: Evans Landscaping, Iseler Demolition Inc., Kelsey Construction Inc., and MAC Construction and 
Excavating Inc., 

Subcontractors proposed to perform Specialty Items of Work:

1.  4" - 16" Ductile Iron Water Mains

BIDDERS

Lump Sum Base Bid:

Start / Complete Dates:

Good Faith Effort Documents Submitted (24 hour):

2.  4" - 16" PVC Water Mains

Bid Signed:

Acknowledgement of Addendum # 1:

LOUISVILLE WATER COMPANY
Bid# 13-93 / Proj 13415 / Gap-in-Knob Standpipe Demolition

Bid Opening Date:  6/26/2013
Bid Estimate:  $175,000
 Prevailing Wage:  No

Buyer's Name:  Terri Conner
Project Manager's Name:  Jeremy Raney

Recommendation: Reject All Bids
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